


 
Amendment No. 0003 
Invitation for Bids 

W912BU-04-B-0014 
 

14. DESCRIPTION OF AMENDMENT (continued) 
 

Page 2 of 3  
 

 
a.  SPECIAL CONTRACT REQUIREMENTS: 
 
(1) Section 00800, SPECIAL CLAUSE SC-1   COMMENCEMENT, PROSECUTION, AND COMPLETION 
OF WORK - Please make a pen and ink change so the paragraph reads as follows:  
 
“The Contractor shall be required to (a) commence work under this contract within 
10 calendar days after the Contractor receives the initial notice to proceed, (b) 
prosecute the work diligently, and (c) complete the entire Base Bid work ready for 
use not later than 270 calendar days after the date the Contractor receives the 
initial notice to proceed. A final notice to proceed on the Base Bid work will be 
issued a maximum of 90 days after the issuance of the initial notice to proceed. 
The initial and final notice to proceeds are related to the location of the 
Contractor's work limit (see contract drawings). 
 
Options 1, 2, and/or 3: The Contracting Officer has the right to exercise Options 
1, 2, and/or 3 within 90 calendar days after the Contractor receives the notice to 
proceed for the Base work. The period of performance of the contract will not be 
extended for the award of Options 1, 2, and/or 3 and the Options 1, 2, and/or 3 
work shall be completed concurrently with Base work. 
 
The time stated for completion shall include final cleanup of the premises." 
 
b.    TECHNICAL SPECIFICATIONS:   
 
NOTE: The following sections were amended. For simplicity, the complete section is 
being reissued to enable complete substitution/insertion of the section in existing 
hard copies. To make detection of changes easier, only those pages with changes on 
them are annotated with “Amendment No. 0003” in the upper right corner. In 
addition, changes on a page are highlighted in bold italics. 
 
(1) Section 01010 – SUMMARY OF WORK: Please delete this section in its entirety and 
substitute the new section of the same number, annotated Amendment No. 0003, 
attached hereto. 
 
(2) Section 01312 - QUALITY CONTROL SYSTEM (QCS): Please delete this section in its 
entirety and substitute the new section of the same number, annotated Amendment No. 
0003, attached hereto. 
 
(3) Section 01320 – CONSTRUCTION PHOTOGRAPHY: Please delete this section in its 
entirety and substitute the new section of the same number, annotated Amendment No. 
0003, attached hereto. 
 
(4) Section 01355 – ENVIRONMENTAL PROTECTION: Please delete this section in its 
entirety and substitute the new section of the same number, annotated Amendment No. 
0003, attached hereto. 
 
(5) Section 01720 – SURVEY REQUIREMENTS: Please delete this section in its entirety 
and substitute the new section of the same number, annotated Amendment No. 0003, 
attached hereto. 
 
(6) Section 02390 – BEACHFILL: Please delete this section in its entirety and 
substitute the new section of the same number, annotated Amendment No. 0003, 
attached hereto. 
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(7) Section 02446 – SAND FENCE AND DUNE GRASS: Please delete this section in its 
entirety and substitute the new section of the same number, annotated Amendment No. 
0003, attached hereto. 
 
 
c.   CONTRACT DRAWINGS:  Drawing Nos. 62401, 62402, 62403, 62404, 62405, 62406, 
62407 – Please delete these drawings their entirety and substitute the revised 
sheets, of the same Drawing Numbers, with a revision date of 25 Aug 2004, attached 
hereto.  
 
d.  Please indicate receipt of this amendment on Standard Form 1442(SOLICITATION, 
OFFER, AND AWARD) as Amendment No. 0003. Failure to acknowledge all amendments may 
be cause for rejection of the bid. 
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SECTION 01010

SUMMARY OF WORK

PART 1   GENERAL

1.1   SCOPE

This section presents a general description of the work to be accomplished 
under this contract at Rehoboth Beach and Dewey Beach, Delaware.

1.2   DESCRIPTION OF WORK

The contract work consists of a Base Bid to place approximately 1,670,000 
cubic yards of beachfill between the groin 1,200 feet north of Lake Avenue 
in Rehoboth Beach, Delaware and just beyond the southern end of Dewey 
Beach, Delaware, 1000 feet south of Collins Avenue.

The Base Bid includes, in addition to beachfill: the demolition of an 
existing handicap ramp and some existing sand fence; the construction of 
pedestrian, vehicular, and handicap dune crossovers; and, providing dune 
grass and sand fence.

The contract work also consists of three separate options (Options 1, 2, 
and 3) to place an additional 150,000 cubic yards of beachfill, per option 
awarded. Option work will be awarded if the Contracting Officer determines 
that additional beachfill is required, based on the results of 
pre-placement condition surveys and changing site conditions as they occur 
during the contract period. Where additional beachfill is required, the 
option work would be placed immediately after the  bid quantity in a 
particular area to achieve the template shown on the contract drawings.

The borrow area for beachfill material is located approximately 8 miles 
offshore, south east of the project location.

The borrow area is located in the vicinity of known World War II era firing 
ranges. A magnetometer survey of the borrow area was conducted and a 
shipwreck and various magnetic anomalies were detected. The exact nature of 
the various magnetic anolmalies is unknown. As a precaution, the Contractor 
shall develop an unexploded ordnance work plan, and, the Contractor shall 
be required to implement some precautionary measures. See Section 01060 
SAFETY and Section 02390 BEACHFILL for those requirements.

1.3   REQUIRED ORDER OF WORK

The Contractor shall commence the contract work at the south end of the 
project area, in Dewey Beach, and progress north towards Rehoboth Beach.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

    -- End of Section --
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SECTION 01312

QUALITY CONTROL SYSTEM (QCS)

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes the furnishing of all labor, 
material and equipment and performing all work required for the 
Contractor's use of the Government-furnished Construction Contractor Module 
of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.

1.2   GENERAL

The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor 
Module of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  This joint 
Government-Contractor use of RMS and QCS will facilitate electronic 
exchange of information and overall management of the contract.  QCS 
provides the means for the Contractor to input, track, and electronically 
share information with the Government in the following areas:

Administration
Finances
Quality Control
Submittal Monitoring
Scheduling
Import/Export of Data

1.2.1   Correspondence and Electronic Communications

For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version.

1.2.2   Other Factors

Particular attention is directed to Contract Clause, "Schedules for 
Construction Contracts", Contract Clause, "Payments", Section 01325, 
PROJECT SCHEDULE, Section 01330, SUBMITTAL PROCEDURES, and Section 01450, 
CONTRACTOR QUALITY CONTROL, which have a direct relationship to the 
reporting to be accomplished through QCS.  Also, there is no separate 
payment for establishing and maintaining the QCS database; all costs 
associated therewith shall be included in the contract pricing for the work.

1.3   QCS SOFTWARE

QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
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to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch 
high-density diskettes or CD-ROM.  Any program updates of QCS will be made 
available to the Contractor via the Government RMS Website as they become 
available.

1.4   SYSTEM REQUIREMENTS

See Section 01500 TEMPORARY CONSTRUCTION for computer hardware and software 
requirements.

1.5   RELATED INFORMATION

1.5.1   QCS User Guide

After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.   In case of 
justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions.

1.5.2   Contractor Quality Control(CQC) Training 

The use of QCS will be discussed with the Contractor's QC System Manager 
during the mandatory CQC Training class.

1.6   CONTRACT DATABASE

Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and 
QA data.

1.7   DATABASE MAINTENANCE 

The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The 
Contractor shall establish and maintain the QCS database at the 
Contractor's site office.  Data updates to the Government shall be 
submitted by E-mail with file attachments, e.g., daily reports, schedule 
updates, payment requests. If permitted by the Contracting Officer, a data 
diskette or CD-ROM may be used instead of E-mail (see Paragraph DATA 
SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM).  The QCS database typically 
shall include current data on the following items:

1.7.1   Administration

1.7.1.1   Contractor Information

The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail.
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1.7.1.2   Subcontractor Information

The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the 
Contractor shall deliver subcontractor administrative data in electronic 
format via E-mail.

1.7.1.3   Correspondence

All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C".

1.7.1.4   Equipment 

The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates.

1.7.1.5   Management Reporting

QCS includes a number of reports that Contractor management can use to 
track the status of the project.  The value of these reports is reflective 
of the quality of the data input, and is maintained in the various sections 
of QCS.  Among these reports are: Progress Payment Request worksheet, QA/QC 
comments, Submittal Register Status, Three-Phase Inspection checklists. 

1.7.2   Finances

1.7.2.1   Pay Activity Data

The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of 
all pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item 
Number (CLIN), and the sum of the activities shall equal the amount of each 
CLIN. The total of all CLINs equals the Contract Amount.

1.7.2.2   Payment Requests

All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the 
payment request.  The work completed under the contract, measured as 
percent or as specific quantities, shall be updated at least monthly.  
After the update, the Contractor shall generate a payment request report 
using QCS.  The Contractor shall submit the payment requests with 
supporting data by E-mail with file attachment(s).  If permitted by the 
Contracting Officer, a data diskette may be used instead of E-mail. A 
signed paper copy of the approved payment request is also required, which 
shall govern in the event of discrepancy with the electronic version.
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1.7.3   Quality Control (QC)

QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01450, CONTRACTOR QUALITY CONTROL.  Within 
seven calendar days of Government acceptance, the Contractor shall submit a 
data diskette or CD-ROM reflecting the information contained in the 
accepted CQC Plan:  schedule, pay activities, features of work, submittal 
register, QC requirements, and equipment list.

1.7.3.1   Daily Contractor Quality Control (CQC) Reports.

QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01450, CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report.

1.7.3.2   Deficiency Tracking.

The Contractor shall use QCS to track deficiencies.  Deficiencies 
identified by the Contractor will be numerically tracked using QC punch 
list items.  The Contractor shall maintain a current log of its QC punch 
list items in the QCS database.  The Government will log the deficiencies 
it has identified using its QA punch list items.  The Government's QA punch 
list items will be included in its export file to the Contractor.  The 
Contractor shall regularly update the correction status of both QC and QA 
punch list items.

1.7.3.3   Three-Phase Control Meetings

The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS.

1.7.3.4   Accident/Safety Tracking.

The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In 
addition, the Contractor shall utilize QCS to advise the Government of any 
accidents occurring on the jobsite.  This brief supplemental entry is not 
to be considered as a substitute for completion of mandatory reports, e.g., 
ENG Form 3394 and OSHA Form 200. 

1.7.3.5   Features of Work

The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
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activities.  However, each pay activity (see subparagraph "Pay Activity 
Data" of paragraph "Finances") will only be linked to a single feature of 
work.

1.7.3.6   QC Requirements

The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 
via QCS.

1.7.4   Submittal Management

The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all 
data columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals. 

1.7.5   Schedule

The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts", or Section 01325, PROJECT SCHEDULE, as applicable.  This 
schedule shall be input and maintained in the QCS database either manually 
or by using the Standard Data Exchange Format (SDEF) (see Section 01325 
PROJECT SCHEDULE).  The updated schedule data shall be included with each 
pay request submitted by the Contractor.

1.7.6   Import/Export of Data

QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data using SDEF.

1.8   IMPLEMENTATION

Contractor use of QCS as described in the preceding paragraphs is 
mandatory.  The Contractor shall ensure that sufficient resources are 
available to maintain its QCS database, and to provide the Government with 
regular database updates.  QCS shall be an integral part of the 
Contractor's management of quality control.

1.9   DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM

The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of computer diskettes or CD-ROM for data transfer. 
Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following: 
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1.9.1   File Medium 

The Contractor shall submit required data on 3-1/2 inch double-sided 
high-density diskettes formatted to hold 1.44 MB of data, capable of 
running under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be 
used.  They shall conform to industry standards used in the United States.  
All data shall be provided in English.

1.9.2   Disk or CD-ROM Labels

The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data.

1.9.3   File Names

The Government will provide the file names to be used by the Contractor 
with the QCS software.

1.10   MONTHLY COORDINATION MEETING

The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions. 
The Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
returned.  The Government will not process progress payments until an 
acceptable QCS export file is received.

1.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification. 

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
costs of all the bid items.

    -- End of Section --
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SECTION 01320

CONSTRUCTION PHOTOGRAPHY

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work specified in this section includes construction photographs 
consisting of prints, digital image files, and videography showing the 
pre-construction condition, post-construction condition, progress of work 
during the contract period, work methods, and equipment utilized.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Photography Plan; G,COR.

The Contractor shall submit, for approval, each month, his 
photography plan, which shall include the following information: 
items to be photographed and videotaped, locations, and the time 
the images are to be taken.

Pre-Construction Photographs; G,COR.

Pre-Construction photographs, digital images, and video shall be 
furnished to the Government within 10 calendar days of when they 
are taken. They shall be taken as close as possible to the 
beginning of the construction work. The Contractor shall provide 
3-inch, 3-ring binders and plastic photo-holder pages which shall 
hold the size of photos submitted.  The Contractor shall submit 
the digital images on a disc or CD. The Contractor shall submit 
the videography on a VHS tape.

Construction Photographs; G,COR.

Construction photographs, digital images, and video shall be 
furnished to the Government within 10 days of when they are taken 
throughout the contract period.  The photos shall be submitted in 
plastic photo-holder pages as described above.  The digital images 
shall be submitted on a disc or CD.  The Contractor shall submit 
the videography on a VHS tape.

Post-Construction Photographs; G,COR.

Post-Construction photographs, digital images, and video shall be 
furnished to the Government within 10 calendar days of when they 
are taken. They shall be taken immediately after the end of the 
construction work. The photos shall be submitted in plastic 
photo-holder pages as described above.  The digital images shall 
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be submitted on a disc or CD. The Contractor shall submit the 
videography on a VHS tape.

One set (of the required seven copies) of photographs, videotape, 
and digital images, and identification information of the above 
required photographs, shall be sent to the Philadelphia District 
Office at the following address:

U.S. Army Corps of Engineers
Philadelphia District
Design Branch (CENAP-EC-DC)
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

One additional set of digital images, and identification 
information of the images, shall be sent to the Philadelphia 
District Office's Technical Library, at the following address:

U.S. Army Corps of Engineers
Philadelphia District
Technical Library (CENAP-IM)
ATTN: Ms. L. Skale
Wanamaker Building
100 Penn Square East
Philadelphia, PA 19107-3390

1.3   QUALITY ASSURANCE

All photography shall be performed by a qualified, established commercial 
photographer.

1.4   GENERAL REQUIREMENTS

1.4.1   Prints

Prints shall be 8" x 10", color, on single weight paper with smooth 
surface, glossy finish. Identification information on back of each print 
shall include: name and location of project, item/action being 
photographed, General Contractor, orientation of view, date and time of 
exposure, and name and address of photographer.

1.4.2   Digital Images

Digital images shall be taken with a high quality digital camera using a 
minimum of 3,000,000 pixels.  Images shall be identified by number and 
referenced to a printed listing containing the same identification 
information as used for the prints. The digital images may be furnished on 
3-1/2 inch discs or compact disc (CD).

1.4.3   Videography

Video shall be taken using a high quality video camera which displays the 
date and time.  The video shall be furnished on a VHS tape capable of 
playing in a standard VCR.
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PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PHOTOGRAPHY

The Contractor shall photograph the personnel, materials, work methods, and 
equipment utilized during the entire contract period, as follows:

a. Prior to commencement of work the Contractor shall take a minimum of 
25 photographs of the pre-construction, existing conditions.

b. During the progress of the work, a minimum of 15 photographs shall 
be taken monthly of each definable feature of work ("defineable feature 
of work" is defined in Section 01312 QUALITY CONTROL SYSTEM (QCS)) of 
work. NOTE: All photography for documenting the "progress of work" 
shall be of actual, working personnel and equipment, depicting the work 
methods being utilized, taken during normal working hours.

c. After completion of the work, the Contractor shall take a minimum of 
25 photographs of the site from the same locations photographed to 
record the pre-construction, existing conditions.

d. In addition, the Contracator shall photograph special events 
throughout the contract period as directed by the Contracting Officer's 
Representative.

3.2   VIDEOGRAPHY

A minimum of 2 hours of video shall be taken during each phase of the 
contract period (Pre-Construction, Construction, Post-Construction). Video 
taping shall be performed to provide an accurate and detailed description 
of construction equipment and methods utilized for the contract work. NOTE: 
All video for documenting the "progress of work" shall be of actual, 
working personnel and equipment, depicting the work methods being utilized, 
taken during normal working hours.

a.  Video taping shall be performed with a government representative.

b. Video taping work shall be performed, with adequate lighting to ensure a 
clear visual record.

c. The time and date shall be continuously displayed on the videotape.

d. Videotapes of different facilities shall be preceded by a minimum of a 
ten second written description of the item video taped including the 
specific item and location video taped, the date and time of the video 
taping, and the name of the contractor and videographer.

e. Prior to commencement of work, the Contractor shall videotape the 
existing condition the of existing structures.

3.3   MEASUREMENT AND PAYMENT

No separate measurement or payment will be made for the work specified in 
this section and all costs in connection therewith shall be included in the 
the cost of all the bid items.
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    -- End of Section --
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SECTION 01355

ENVIRONMENTAL PROTECTION

PART 1   GENERAL

1.1   SUMMARY

This section covers the furnishing of all labor, material and equipment and 
performing all work required for the protection of the environment during 
beachfill operations except, for those measures set forth in other sections 
of these specifications.

1.2   REFERENCES (Not Applicable)

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" are 
submittals required to be submitted to, and approved by, the office 
indicated prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," shall be submitted to, 
and approved or reviewed by, the office indicated prior to commencing the 
particular task to which the submittal is associated.

SD-01 Preconstruction Submittals

Location of Storage Facilities; G,COR.

Plans showing storage and other construction facilities shall be submitted 
for approval of the Contracting Officer.

Hopper Dredge Basket or Screens; G,COR.

Drawings showing the design and method of fabrication of the basket or 
screen used for hopper dredging as specified.

SD-07 Certificates

Environmental Protection Plan; G,COR.

Prior to commencement of the work, the Contractor shall submit to the 
Contracting Officer for approval his proposed environmental protection 
plan. This shall be followed by a meeting with representatives of the 
Contracting Officer to develop mutual understandings relative to compliance 
with this provision and administration of the environmental protection 
program. Approval of the Contractor's plan for environmental protection 
will not relieve the Contractor of his responsibility for adequate and 
continuing control of pollutants.

Government Observer Accommodations Plan; G,COR.
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Prior to commencement of dredging work, the Contractor shall submit to the 
Contracting Officer for approval his proposed Government observer 
accommodations plan as specified in this section.

1.4   DEFINITION OF ENVIRONMENTAL PROTECTION

For the purpose of this specification, environmental protection is defined 
as the retention of the environment in its natural state to the greatest 
extent possible during beachfill and associated dredging operations and to 
enhance the natural appearance in its final condition. Environmental 
protection requires consideration of air, water, and land resources and 
involves noise, solid waste-management and management of other pollutants. 
In order to prevent, and to provide for abatement and control of any 
environmental pollution arising from the beachfill and associated dredging 
activities in performance of this contract, the Contractor and his 
subcontractors shall comply with all applicable Federal, state, and local 
laws and regulations and shall obtain all necessary permits required by 
same.

1.5   NOTIFICATION

The Contracting Officer will notify the Contractor in writing of any 
non-compliance with the aforementioned Federal, state, or local laws or 
regulations. Such notice, when delivered to the Contractor or his 
authorized representative at the site of the work, shall be deemed 
sufficient for the purpose. The Contractor shall, after receipt of such 
notice, immediately inform the Contracting Officer of proposed corrective 
action and take such action as may be approved. If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken. No part of the time lost due to any such stop orders shall be 
made subject of a claim for extension of time or for excess costs or 
damages by the Contractor.

1.6   SUBCONTRACTORS

Compliance with the provisions of this section by subcontractors will be 
the responsibility of the Contractor.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   PROTECTION OF LAND RESOURCES

3.1.1   General

The land resources within the project boundaries and outside the limits of 
work performed under this contract shall be preserved in their present 
condition or be restored to a condition, after completion of the work, that 
will appear to be natural and not detract from the appearance of the area. 
The Contractor shall confine his activities to the areas indicated by the 
plans and specifications. The following additional requirements are 
intended to supplement the requirements of the Contract Clauses.

3.1.2   Prevention of Landscape Defacement

Except in areas indicated on the plans or specified to be cleared, the 
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Contractor shall not deface, injure, or destroy trees or shrubs, nor remove 
or cut them without the authority of the Contracting Officer. Ropes, 
cables, or guys shall not be fastened to or attached to any existing nearby 
trees for anchorages unless specifically authorized. Where such special 
emergency use is permitted, it shall be performed in such a manner as to 
avoid damage to the trees. The Contractor shall in any event be responsible 
for any damage resulting from such use. Where the possibility exists that 
trees may be defaced, bruised, injured, or otherwise damaged by the 
Contractor's equipment or operations, the Contractor shall adequately 
protect such trees. Stone, earth or other material that is displaced into 
uncleared areas shall be removed. Monuments and markers shall be protected 
before construction operations commence.

3.1.3   Vegetation on Dunes

The Contractor shall take extra precautions to protect any existing 
vegetation on existing dunes from damage.

3.1.4   Seabeach Amaranth

The Contractor shall take all necessary actions to ensure protection of the 
seabeach amaranth plant, which is a Federally threatened species.  The 
seabeach amaranth growing season runs from May through November.  The 
Contractor shall ensure that all employees are aware of the potential 
presence of a threatened species and provide sufficient information 
describing the seabeach amaranth. The COR shall be immediately notified if 
any seabeach amaranth plants are located within the project area.  State 
personnel will conduct amaranth surveys and delineate any plant locations 
within the project area prior to construction activities.  If any plants 
are found, the Contractor shall be responsible for establishing a 3 meter 
buffer zone around any plant.  Construction activities will avoid any 
delineated locations of seabeach amaranth to the greatest extent possible 
until the plant dies back or can be relocated by the appropriate agency.  
Construction activities are defined as, but not limited to, surveys, the 
movement of equipment and vehicles and the placement/storage of materials 
or piping.  There are currently no known populations of seabeach amaranth 
within the project area.  The Contractor shall be responsible for taking 
any additional action, as directed by the COR, to insure adequate 
protection of the seabeach amaranth

3.1.5   Restoration of Landscape Damage

Any dune grassed areas or other landscape feature scarred or damaged by the 
Contractor's equipment or operations shall be restored to a condition 
satisfactory to the Contracting Officer. Any disturbed dune grassed areas 
shall be replanted as directed by the Contracting Officer.

3.1.6   Location of Storage Facilities

Contractor's storage and other construction buildings, which are required 
in the performance of the work, shall be located upon cleared portions of 
the job site and shall require the written approval of the Contracting 
Officer. The preservation of the landscape shall be an imperative 
consideration in the selection of all sites and in the construction of 
buildings. Where buildings or platforms are constructed on sidehills, the 
Contracting Officer may require cribbing to be used to obtain level 
foundations. Benching or leveling of earth may be permitted, depending on 
the location of the proposed facility.
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3.1.7   Post Construction Cleanup or Obliteration

The Contractor shall obliterate all signs of temporary construction 
facilities, excess materials, or any other vestiges of construction as 
directed by the Contracting Officer. The area will be restored to near 
natural conditions which will permit the growth of vegetation thereon.

3.2   RECORDING AND PRESERVING HISTORICAL AND ARCHAEOLOGICAL FINDS

All items having any apparent historical or archaeological interest which 
are discovered in the course of any contract work activities shall be 
carefully preserved. The Contractor shall leave the archaeological find 
undisturbed and shall immediately report the find to the Contracting 
Officer so that proper authorities may be notified.

3.2.1   Archaeological Monitoring

The Contractor's CQC System Manager and any approved alternate CQC System 
Managers shall be required to attend a Corps of Engineers facilitated 1 day 
training class on archaeological monitoring.  A person trained in 
archaeological monitoring shall be on the site at all times during 
construction and shall be employed by the prime Contractor.  Certificates, 
valid for two years, will be issued to those completing the archaeological 
monitoring class.

3.3   PROTECTION OF WATER RESOURCES

3.3.1   General

The Contractor shall not pollute any streams, rivers or waterways with 
fuels, oils, bitumens, calcium chloride, acids, insecticides, herbicides or 
other harmful materials. The Contractor shall investigate and comply with 
all applicable Federal, state, county, and municipal laws concerning 
pollution of rivers and streams.

3.3.2   Disposal

Disposal of any debris resulting from the contract work and any wastes, 
effluents, trash, garbage, oil, grease, chemicals, etc., in or adjacent to 
the work area will not be permitted. If any waste material is dumped in 
unauthorized areas, the Contractor shall remove the material and restore 
the area to its original condition. If necessary, contaminated ground shall 
be excavated, disposed of as directed by the Contracting Officer, replaced 
with suitable fill material, compacted and finished with topsoil, and 
planted as required to reestablish vegetation.

3.4   PROTECTION OF FISH AND WILDLIFE

3.4.1   General

The Contractor shall at all times perform all work and take such steps 
required to minimize interference with or disturbance to fish and wildlife. 
The Contractor will not be permitted to alter water flows or otherwise 
disturb native habitat adjacent to any disposal area which, in the opinion 
of the Contracting Officer, are critical to fish and wildlife.
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3.4.2   Piping Plover

The Contractor shall take all necessary actions to ensure protection of the 
piping plover bird, which is a Federally threatened species; and colonial 
nesting bird colonies consisting of one or more of the following state rare 
species: least tern, american oystercatcher, and black skimmer. The  
nesting season begins on 15 March (approximately) and ends on 15 August 
(approximately). The Contractor shall ensure that all employees are aware 
of the potential presence of these species and provide sufficient 
information describing them. The COR shall be immediately notified if any 
piping plovers and/or colonial nesting birds are sighted in the vicinity of 
the project area. During the  nesting season, the Contractor shall be 
responsible for establishing a 300 meter buffer zone between all 
construction activities and nests. If necessary, the buffer zone may be 
expanded if the 300 meter buffer zone if found to be inadequate. 
Construction activities are defined as, but not limited to, the movement of 
equipment and vehicles and the placement/storage of materials or piping.  
The Contractor shall delineate the buffer zones by erecting orange plastic 
fencing. All Contractor personnel, vehicles and equipment must remain 
outside the buffer zones unless given approval by the COR. Bird monitors 
will be on-site to monitor and delineate each nest within the buffer zones. 
 Absolutely no access is permitted within the State-delineated nesting 
zones.  The Contractor shall be responsible for taking any additional 
action, as directed by the COR, to insure adequate protection of the nests 
and chicks.

Historically, piping plovers and colonial nesting birds have not had any 
recent nesting within and/or near the project area, cut could potentially 
be present during the nesting season. These birds  have the potential to 
nest anywhere within the contract limits. The Contractor shall be prepared 
to take all necessary actions to ensure protection of these species, 
regardless of the nesting location within the contract limits or verlapping 
buffer zone if outside of the contract limits, in accordance with the 
specifications above.

3.4.2.1   Surveying Operations

Piping plover and colonial nesting areas will be identified and roped off 
by the Delaware Department of Natural Resources and Environmental Control 
in March each year or whenever nests are discovered, and the rope will 
remain in place until approximately the middle of August. When conducting 
beach profile surveys, the Contractor shall be cognizant of nesting areas 
and may not enter any roped-off areas for any reason without approval of 
the Contracting Officer. In addition, vehicles will not be permitted within 
300 meters of these nesting areas until after 15 August (approximately). If 
a sled is being used during the survey efforts, it shall remain below the 
water line at all times. The Contractor shall notify the Contracting 
Officer if a sled will be used during surveying operations, prior to the 
start of survey operations.

3.4.3   Whale Monitoring

The Contractor shall observe for the presence of whales during all dredging 
activities in this Contract, and shall record the presence of any whales on 
the Daily Report of Operations form.  The Contractor shall notify the 
Contracting Officer immediately following the sighting of a whale.
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3.4.4   Sea Turtle Modifications (Hopper Dredging Only)

If a hopper dredge is used for dredging, the Contractor shall comply with 
the following requirements from 1 June to 15 November. The intent of the 
following requirements are to monitor and document the presence of and 
document the effect of dredging on sea turtles. The intent of the following 
requirements is not to stop the dredging operations upon the encounter with 
sea turtles.

3.4.4.1   General

The Contractor shall have a National Marine Fisheries Service (NMFS) and 
Corps of Engineers approved turtle monitor on board to observe for the 
presence of turtles during all dredging activities in this contract 
conducted between 1 June and 30 November. The Contractor shall not perform 
dredging operations unless the monitor is aboard the Contractor's dredge 
and baskets or screening have been approved and installed. The Contractor 
shall provide a private sleeping quarter and a private bathroom and private 
shower facility, for the exclusive use by the monitor. The Contractor shall 
also provide accommodations and meals for the observer in accordance with 
SPECIAL CLAUSE: ACCOMMODATIONS AND MEALS FOR GOVERNMENT INSPECTORS; and 
transportation for the observers in accordance with SPECIAL CLAUSE: 
INSPECTION. These requirements shall be in addition to those for the 
government inspectors.  The Contractor shall notify the Contracting Officer 
immediately following the discovery of a sea turtle or sea turtle parts. 
The presence of any whales or turtles will be recorded on the Daily Report 
of Operations form, as well as the monitoring forms that will be supplied.

3.4.4.2   Hopper Dredge Modifications

a. Baskets or Screens: The Contractor shall install baskets or screening 
over the hopper inflow and overflows. The baskets or screening shall have 
openings of approximately 4 inches by 4 inches. Dredges not capable of 
screening both hopper inflow and overflow will not be acceptable under this 
contract. The design and method of fabrication will depend on the 
construction of the dredge used and shall be subject to the approval of the 
Contracting Officer. The screening or baskets shall provide 100 percent 
coverage of all dredged material for hopper inflow or overflow. The baskets 
or screening shall remain in place during all dredging operations.

b. Floodlights: The Contractor shall install and maintain floodlights to 
allow the Government observers to safely monitor the baskets or screening.

c. Freezer: The Contractor shall provide sufficient space in a freezer 
aboard the dredge for storing dead sea turtles or any turtle parts 
collected during the dredging operations.

3.4.4.3   Special Dredging Operating Requirements

The Contractor shall allow sufficient time between each dredging cycle for 
the Government observers for: inspection of the baskets or screens for 
turtles and/or turtle parts; documentation; and collection and labeling of 
any dead turtle or turtle parts for freezing.  Dredging shall not be 
performed while the draghead is in the water column to minimize potential 
impacts to sea turtles. Operation should begin when the dragarm reaches the 
sediment and end before the dragarm is removed from the sediment..
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3.5   DISPOSAL OF DEBRIS

All debris resulting from contract operations shall be removed from the 
project sites daily, as directed by the Contracting Officer, and disposed 
of at the Contractor's expense. Such disposal shall comply with all 
applicable Federal, state, and local laws.

3.6   MAINTENANCE OF POLLUTION, EROSION AND SEDIMENTATION CONTROL FACILITIES 
DURING CONSTRUCTION

During the life of this contract, the Contractor shall maintain all 
facilities constructed for pollution, erosion and sedimentation control 
under this contract as long as the operations creating the particular 
pollutant are being carried out or until the material concerned has become 
stabilized to the extent that pollution is no longer being created. During 
the contract period, the Contractor shall conduct frequent training 
sessions on environmental protection. The curricula should include methods 
of detecting and avoiding pollution; familiarity with pollution standards, 
both statutory and contractual; and installation and care of vegetative 
covers, plants and other facilities to prevent and correct environmental 
pollution.

3.7   MEASUREMENT AND PAYMENT

3.7.1   Sea Turtle Modifications and Whale Monitoring

The work specified in this section for the sea turtle modifications and 
whale monitoring will not be measured for payment and all costs in 
connection therewith shall be included in the contract lump sum price for 
Bid Item No. 3, "Sea Turtle Modifications and Whale Monitoring".

3.7.2   Environmental Protection

No separate measurement or payment will be made for all other work 
specified in this section and all costs in connection therewith shall be 
included in the costs of all the bid items.

    -- End of Section --
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SECTION 01720

SURVEY REQUIREMENTS

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, 
materials, plant and equipment, and performing all operations required in 
conducting pre-placement condition surveys, before- and after- beachfill 
placement surveys,  and, before- and after-dredging surveys of the borrow 
area.

1.2   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 1110-2-1003 (Jan. 2002) Hydrographic Survey Manual

EM 1110-1-1005 (31 Aug 1994) Topographic Surveying Manual

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

NOTE: Any submittals classified as "SD-01 Preconstruction Submittals" 
require approval prior to mobilization to the contract work site. All other 
submittals, classified as "SD-02" through "SD-11," require approval prior 
to commencing the particular task to which the submittal is associated.

SD-07 Certificates

Qualifications; G,DO.

Provide qualifications of the independent licensed surveyor(s) for 
land and hydrographic surveying prior to commencing any survey 
work.

Preliminary Pre-Placement Condition Surveys; G,COR.

All raw and edited data, in HYPACK format (see format a. under 
"Data Submission," shall be submitted to the COR on a daily basis.

Final Pre-Placement Condition Surveys; G,DO.

The final pre-placement condition survey data shall be submitted 
within 10 business days after completion of the surveys. Data 
submittal shall be submitted as specified herein.
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Before- and After-Dredging Surveys of Borrow Area; G,DO.

Before- and after-dredging survey data of the borrow area shall be 
submitted within 5 business days after completion of each of those 
surveys, respectively. Data shall be submitted as specified herein.

Before- and After-Beachfill Surveys; G,DO.

The before-beachfill survey data of a particular location shall be 
submitted within 5 business days after completion of that survey.  
After-beachfill survey data shall be submitted within 5 business 
days after completion of that survey.  Data shall be submitted as 
specified herein.

Metadata; G,DO

Metadata shall be submitted within 14 business days after 
completion of beachfill placement operations.

SD-03 Product Data

Surveying Procedures and Equipment; G,DO.

All surveying procedures, methods, and equipment for landward 
beach surveys, hydrographic surveys, and tidal monitoring, shall 
be reviewed and approved by the Government Survey Point of Contact 
prior to the start of any type of surveying work.

1.4   DIFFERENTIAL GLOBAL POSITIONING SYSTEM(DGPS) EQUIPMENT

The Contractor must have a differential GPS, in accordance with the 
requirements for project classifications for "Navigation and Dredging 
Support Surveys" as referenced in the Corps of Engineers Hydrographic 
Survey Manual EM 1110-2-1003. The Contractor shall provide real time 
positioning of the dredge on a computer screen, during dredging, and have 
the capability of playback in 15 minute intervals.  The position must be 
recorded on a disk every 15 minutes and submitted to the Contracting 
Officer on a daily basis.

1.5   HYDROGRAPHIC SURVEYS

Hydrographic surveys will be conducted to meet USACE Performance Standards 
for Navigation and Dredging Support, as defined in the Hydrographic 
Surveying Manual EM 1110-2-1003. Surveys will be performed by single 
transducer sounding techniques, multi-beam sweep type surveys or both. 
Bottom soundings will be obtained by the single beam fathometer operating 
at a frequency ranging from 190 to 210 Khz. When utilizing multi-beam 
technology, the operating frequency will range from 180 to 250 Khz. All 
fathometers will be calibrated following procedures outlined in the 
referenced EM.

1.6   TOPOGRAPHIC SURVEYS

All topographic or land based surveys performed in conjunction with this 
Contract shall meet all criteria outlined in EM 1110-1-1005.

1.7   QUALIFICATIONS OF SURVEYOR

All surveys must be performed by an independent survey company.  All land 
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surveys shall be performed under the direction and supervision of a 
Delaware Professional Licensed Surveyor with 5 years current experience in 
beach profiling. All hydrographic surveys shall be conducted under the 
direction and supervision of a Surveyor certified by the American Congress 
on Surveying and Mapping (ACSM) as an In-Shore Hydrographer, or by a 
Professional Licensed Surveyor with a minimum of 5 years documented 
experience in a hydrographic surveying environment similar in nature to the 
surveys required under this Contract.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   GENERAL SURVEY REQUIREMENTS

The Contractor shall be responsible for conducting all surveys required to 
demonstrate that the construction is in compliance with the specified 
tolerances and the lines, grades, and elevations shown on the drawings. The 
Contractor shall be responsible for all surveys for payment purposes as 
specified in Special Clause SC-11 QUANTITY SURVEYS.

3.1.1   Approvals Required

All surveying procedures, methods and equipment for topographic,  
hydrographic and tidal monitoring (if applicable) surveys, shall be 
reviewed and approved by the Government Survey Point of Contact prior to 
the conduct of any type of surveying work. This review process shall also 
include the review and acceptance of the Surveyor's Qualifications, as 
defined in the Paragraph entitled: "Qualifications of Surveyor".

3.1.2   Vertical and Horizontal Datums

The Contractor shall utilize North American Vertical Datum (NAVD) 1988 as 
the vertical datum for elevation and depth references for all cross 
sections, and shall be responsible for obtaining necessary ocean tide 
height measurements during the survey periods to assure that accurate 
adjustments are made to the observed depths to account for tidal variations 
in water level.  The Contractor shall utilize Delaware State Plane 
Coordinate System (NAD 1983) as the horizontal reference datum.

3.1.3   Tolerances

Topographic surveys shall be surveyed utilizing surveying procedures and 
methodology that meet or exceed accuracy tolerances of +/- 0.20 feet in the 
vertical and +/- 1.0 feet in the horizontal. Hydrographic surveys shall be 
surveyed utilizing surveying procedures and methodology that meet or exceed 
accuracy tolerances of +/- 0.20 feet in the vertical and +/- 3.0 feet in 
the horizontal. Horizontally, the vessel will be kept to within +/- 25 ft 
of the cross section line.  In areas where obstructions are present, 
complete notes shall be taken explaining the offset.

3.1.4   Overlap of Survey Techniques

Survey lines requiring multiple collection methods shall have a minimum of 
50 feet of overlap and five points recorded in each method recorded. All 
points shall be recorded in the final submittal with attributes indicating 
the recording method attached. Survey points must be within 25' lateral 
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distance of the planned profile line and overlap points must be within 25' 
lateral distance of the adjoining overlap point.

The timing of the hydrographic/wading/topographic portions of the survey 
cross sections shall be scheduled so that a minimum amount of time 
transpires between data collection of each portion of the survey lines. The 
hydrographic and wading segments shall be surveyed within a maximum time 
period of 3 days for each profile line.  If topographic surveys of the 
upper beach profile are performed separate from the nearshore wading 
surveys, topographic and wading segments shall be surveyed within a maximum 
time period of 3 days for each profile line. If topographic surveys are 
performed separate from wading surveys, the composite profile shall be 
developed from the wading survey in the region of overlap.  If the 
contractor observes significant differences in elevation between survey 
segments at locations where segments overlap, the contractor shall supply 
such information to the District for assessment, while still at the site.  
Significant differences between segments shall be defined as elevation 
differences greater than 1 foot over a distance of 10 feet or greater along 
a profile line, and occurring on two or more adjacent profile lines.

3.1.5   Hydrographic Surveying Techniques

The hydrographic or offshore portion of beach profile lines shall be 
surveyed using a towed sea sled, direct measurement methodologies or 
hydrographic techniques with Real Time Kinematic/On the Fly (RTK/OTF) 
capabilities.  If a towed sea sled method is used, the horizontal and 
vertical positioning shall be obtained by utilizing either Differential 
GPS, with RTK/OTF capabilities to obtain orthometric heights in the 
required datum, NAVD88. The Contractor shall use the latest NGS separation  
model to ensure accuracy levels are met.  Update rates from the GPS 
receiver to the data collection processor shall be collected a a minimum of 
5 Hz. to a maximum interval of 20 Hz, to minimize the latency error.  The 
DGPS data shall be augmented by heave/pitch/roll information to smooth the 
vertical position in the post-processing of the data.  The GPS base station 
shall be located within 6.2 miles (10 km) of the hydrographic line being 
surveyed. The land and hydrographic portions of the survey shall be 
conducted at tidal stages to  ensure overlap is obtained.  The OTF system 
must be capable of tracking all satellites in view, minimum of five. Mask 
angles are not to be less than 15 degrees.

3.2   SURVEY BASELINE CONTROL

The survey baseline shall be established from the existing survey baseline 
control descriptions provide in Section 00820 and from the information as 
shown on the contract drawings. The baseline shall be surveyed utilizing 
surveying procedures and methodology that meet or exceed accuracy 
tolerances of +/- 0.10 feet in the vertical and +/- 0.10 feet in the 
horizontal.

3.3   PRE-PLACEMENT CONDITION SURVEYS

3.3.1   General

The beachfill area conditions are dynamic in nature. Conditions existing 
during the preparation of this contract may not be an accurate 
representation of the beachfill area conditions existing at the 
commencement of beachfill operations. Consequently, the Contractor shall 
obtain pre-placement condition survey cross sections.
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3.3.2   Completion Time Requirements

The pre-placement condition surveys shall be completed a maximum of 45 
calendar days prior to starting beachfill placement and a minimum of 20 
calendar days prior to starting beachfill placement.

3.3.3   Locations of Survey Lines

The Contractor shall obtain pre-placement condition surveys between 
Stations 20+59 in Rehoboth Beach and 176+23 in Dewey Beach. The cross 
sections shall be obtained at the locations of the cross sections shown on 
the contract drawings.

3.3.4   Description of Required Survey Lines

The survey cross sections shall extend landward, from the survey baseline 
to the contractor limit of work, and, seaward, from the survey baseline to 
a minimum 1,900 feet seaward. The origin of the new profile lines shall be 
the survey baseline, as shown on sections on the contract drawings but 
shall extend landward to include the dune construction.

3.3.5   Intervals Required

Elevations along the cross-sections shall be taken at a maximum of 10 foot 
intervals, with additional elevations taken as necessary to describe all 
hydrographic features. The topographic portion of the cross-sections shall 
include elevations taken at a maximum spacing of 10 foot intervals with 
additional elevations taken at all slope breaks and all other topographic 
features.

3.3.6   Quality Control

Data from previous surveys will be provided to the Contractor in advance of 
the pre-placement surveys. The Contractor shall overlay the previous 
surveys with pre-placement surveys as a quality control measure.

3.4   BEFORE- AND AFTER-BEACHFILL SURVEYS

3.4.1   Completion Time Requirements

Before-beachfill surveys of a location shall be conducted no more than 10 
calendar days before after-beachfill surveys of that location.

3.4.2   Locations of Survey Lines

The survey cross-sections shall be taken along the entire contract area at 
the locations indicated on cross sections on the contract drawings.

3.4.3   Description of Required Survey Lines

The survey cross sections shall extend 1,000 feet the survey baseline. The 
origin of the new profile lines shall be the survey baseline, as shown on 
sections on the contract drawings but shall extend landward to include the 
dune construction.

3.4.4   Intervals Required

Elevations along the cross-sections shall be taken at a maximum of 10 foot 
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intervals, with additional elevations taken as necessary to describe all 
hydrographic features. The topographic portion of the cross-sections shall 
include elevations taken at a maximum spacing of 10 foot intervals with 
additional elevations taken at all slope breaks and all other topographic 
features.

3.5   BEFORE- AND AFTER-DREDGING SURVEYS OF THE BORROW AREA

3.5.1   Completion Time Requirements

Before-dredging surveys of the borrow area shall be conducted a minimum of 
15 calendar days prior to dredging the borrow area. After-dredging surveys 
of a location shall be conducted within 10 days of completion of dredging 
of the borrow area.

3.5.2   Locations of Survey Lines

The surveys shall be conducted along the same lines as indicated on the 
borrow area surveys provided in the contract drawings.

3.5.3   Intervals Required

The surveys shall be conducted at the same intervals as indicated on the 
borrow area surveys provided in the contract drawings.

3.6   DATA SUBMISSION

3.6.1   General

Horizontal distances of each survey point shall be referenced as positive 
seaward from the established Corps baseline, and negative landward from the 
baseline.  All survey data shall be recorded digitally on CD-ROM in ASCII 
text format.  All profile survey data shall be submitted to the Government 
in all of the following formats:

a. ASCII files for distance offset from baseline format, as shown 
on the attached sheets.

b. BMAP Free Format ASCII files using distances offset from the 
baseline (X) and elevation (Z1), as shown on attached sheets.

c. One ASCII file containing the following for all profile lines: 
profile ID, survey origin, and grid azimuth with respect to the 
horizontal reference coordinate system.

d. Plotted cross section drawings in AutoCAD 2000 format for each 
cross section survey taken.  The grid spacing shall be 10 feet in 
the vertical and 100 feet in the horizontal.  Each drawn cross 
section shall show the station that it was taken from.

e. ASCII files XYZ format, as shown on attached sheets.

All borrow area survey data shall be submitted to the Government in the 
following format:

Data for the pre-dredge and post-dredge Borrow Area, shall be 
provided in digital XYZ format and HYPACK files, both raw and 
edited. Sample file for XYZ format is shown on attached sheets.
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3.6.2   Timely Submission of Survey Data

Survey data, unless specified otherwise, shall be submitted within 5 
business days of completion of the surveys.

3.7   METADATA SUBMISSION

The data provided by the Contractor is not considered complete without 
Federal Geographic Data Committee (FGDC) compliant metadata file(s). 
Metadata Generation Software, Corpsmet95, can be downloaded via 
http://corpsgeo1.usace.army.mil. The Contractor shall provide metadata 
file(s) for all geospatial data produced under this Contract. Geospatial 
data is defined as information that identifies the geographic location and 
characteristics of natural or constructed features and boundaries on the 
earth, which also includes aerial photography. Geospatial data affected by 
these requirements are those generated for use in a : Geographic 
Information System (GIS), Land Information System (LIS), remote Sensing or 
Image processing system, Computer-Aided Design and Drafting (CADD) system, 
Automated Mapping/Facilities (AM/FM) system and other computer systems that 
employs or references data using either absolute, relative or assumed 
coordinates.

The metadata file(s) must comply with Federal Geographic Data Committee 
(FGDC) Content Standards for Digital Geospatial Metadata Version 1.0 or 
higher.  Corpsmet95 generates final metadata files in a ".met" file type.  
If the contractor chooses to use the Corpmet95 Metadata Generation 
Software, in addition to the ".met" file, metadata files should be provided 
as ".txt" or ".html".  If another generation tool is used other than 
Corpsmet95, the ".txt" or ".html" file type would be sufficient.

3.8   MEASUREMENT AND PAYMENT

The work specified in this section for surveys will not be measured for 
payment. All costs in connection therewith shall be considered incidental 
to those Bid Items to which the surveys are incidental.

    -- End of Section --
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SURVEY DATA FORMATS

a.  Distance offset from Baseline Format (Comma Delimited)

7202.13      Station in feet (Do not include "+")
s sf1        Program requirement (Shall be the same for all stations)
58,5.9       Offset Right Landward, Elevation
50,6.3             "
30,7.5             "
17,6.0             "
10,4.6             "
5,4.0              "
-15,1.7      Offset Left Seaward, Elevation
-25,0.7            "
-40,-0.8           "
-50,-0.9           "
-100,-1.1          "
-250,-0.4          "
-600,-0.7          "
-1500,-3.2         "
E            End of Cross section
7729.45      Station in feet (Do not include "+")
s sf1        Program requirement (Shall be the same for all stations)
Etc.

b.   Easting, Northing, and Elevation Format or XYZ Format(Comma Delimited)

7202.13                     Station in feet (Do not include "+")
382475.74,30975.42,-37.3    Easting, Northing, and Elevation
382475.85,30974.85,-37.3          "
382476.06,30973.78,-37.4          "
382476.16,30973.25,-37.4          "
382476.28,30972.59,-37.5          "
382476.38,30972.10,-37.5          "
382476.50,30971.45,-37.4          "
382476.60,30970.98,-37.6          "
382476.73,30970.35,-37.4          "
382476.83,30969.84,-37.6          "
382476.96,30969.22,-37.3          "
382477.07,30968.68,-37.5          "
382477.20,30968.06,-37.3          "
382477.30,30967.52,-37.4          "
382477.40,30966.88,-37.2          "
382477.48,30966.32,-37.1          "
7729.45                     Station in feet (Do not include "+")
382475.74,30975.42,-37.3    Easting, Northing, and Elevation
382475.85,30974.85,-37.3          "
Etc.

c.   BMAP Free Format

BR 00400 031704        Line Name; BR for Brigantine; Station; Date
        <TAB>20             Number of points in cross section
827.4000<TAB>9.6200         Offset Distance from baseline, Elevation
840.3000<TAB>8.6100                  "
848.6000<TAB>6.6000                  "
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859.7000<TAB>5.4900                  "
871.4000<TAB>4.2900                  "
883.3000<TAB>3.1700                  "
894.1000<TAB>2.4200                  "
906.4000<TAB>1.6700                  "
918.6000<TAB>0.6100                  "
929.8000<TAB>-0.6700                 "
942.9000<TAB>-1.8200                 "
955.3000<TAB>-2.7400                 "
956.0000<TAB>-2.8600                 "
967.8000<TAB>-3.0100                 "
980.0000<TAB>-2.9900                 "
992.4000<TAB>-3.1800                 "
1004.3000<TAB>-3.6000                "
1016.5000<TAB>-3.6900                "
1028.4000<TAB>-4.2000                "
1047.8000<TAB>-4.4200                "
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SECTION 02390

BEACHFILL

PART 1   GENERAL

1.1   SCOPE

The work covered by this section consists of furnishing all labor, 
materials, plant and equipment and performing all operations required for 
removal of the beachfill material from the borrow area located offshore, as 
shown on the contract drawings, and placing the material on the beach 
within the limits as specified herein and shown on the drawings.

  
1.2   APPLICABLE PUBLICATION

The following publications form a part of this specification to the extent 
referenced. The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 422           (1963) (R1990) Particle-Size Analysis of 
Soils

CORPS OF ENGINEERS PUBLICATIONS (COE)

COE EM 385-1-1       (1996) Safety and Health Requirements 
Manual

CODE OF FEDERAL REGULATIONS (CFR)

33 CFR 156 (1992) Navigation and Navigable Waters, 
Oil and Hazardous Material Transfer 
Operations

1.3   BORROW MATERIAL

1.3.1   Character of Borrow Material

The character of the material to be used for beachfill is believed to be as 
indicated by the results of Government-conducted sampling. Particle size 
distribution curves  are included in Section 00855 of this contract. 
Vibracore logs and the locations of vibracore holes within the borrow area 
are shown on the drawings. Boulders, cobbles, and clay balls may also be 
encountered in the borrow area. In addition, unexploded ordnance may also 
be encountered (see paragraph "Unexploded Ordnance" below).

1.3.2   Location of Borrow Area

The location of the borrow area and the limits to which removal of material 
is permitted is shown on the drawings. The borrow area to be used is 
located approximately 2 miles offshore, at a distance approximately 8 miles 
southeast of the work area. The maximum allowable depth for removal of 
material from the entire borrow area is -51.0 feet NAVD 88. To cover the 
inaccuracies of the dredging process the Contractor may remove material in 
this borrow area to a depth not more than 1 foot below the maximum 
allowable depth. Unless specifically directed by the Contracting Officer, 
no payment will be made for material removed from below this depth or from 
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outside the borrow area limits.

1.3.3   Nature of Borrow Areas

The surveys of the borrow areas shown on the drawings are from surveys 
taken on 12 February 2004 and are the most recent surveys available. The 
borrow area conditions are dynamic in nature, and the soundings shown on 
the contract drawings may not be an accurate representation of the depths 
and conditions existing at the commencement of dredging operations in this 
contract. Before- and after-dredging surveys of the borrow area shall be 
conducted as specified in Section 01720 SURVEY REQUIREMENTS.

1.3.4   Commercial Fishing Equipment

The Contractor shall be aware that there is a potential for commercial 
fishing equipment (ie. conch pots, black seabass pots, and commercial gill 
nets), marked by buoys, that could be deployed within the borrow area at 
the time of dredging. The Contractor shall exercise caution to avoid this 
gear to the maximum extent practicable. If the gear cannot be avoided, the 
Contractor may proceed at risk to his own equipment. The Corps of Engineers 
or the sponsor (DNREC) or both will attempt to notify the commercial 
fishermen of the dredging operations and have them remove their fishing 
equipment prior to dredging.

1.4   SITE CONDITIONS

Bidders are expected to examine the site of the work in accordance with 
Contract Clause: SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK to 
determine the conditions affecting their operations. The entire work site 
is designated as a hard hat area in accordance with COE EM 385-1-1. Access 
to the contractor staging area and beachfill site is available at the 
locations shown on the drawings. In the areas where boardwalk is located 
within the Contractor's Work Limit, as shown on the drawings, the 
Contractor will not be allowed to stage equipment on the boardwalk.  

1.5   FUEL OIL HANDLING

The Contractor shall assure that all fuel oil transfer operations to or 
from his plant comply with all applicable Federal, State, and municipal 
laws, codes, and regulations. The Contractor shall incorporate in his 
accident prevention plan, required under Paragraph "Accident Prevention 
Plan", sufficient information to demonstrate compliance with 33 CFR 156 and 
all other applicable laws, codes, and regulations.

1.6   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-07 Certificates

Work Plan; G,COR.

The Contractor shall describe his proposed personnel, equipment, 
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and methods for accomplishing the contract work. 

Debris Prevention Plan; G,COR.

The Contractor shall devise a means and a monitoring 
program/method to ensure that debris (boulders, cobbles, clay 
balls, and other debris) is not deposited upon the beach and 
buried by beachfill material.

Pumpout Plan; G,COR.

If a hopper dredge is used for the contract work, the Contractor 
shall submit to the Contracting Officer for approval, prior to the 
start of work, its plan for pumpout of excavated material from the 
dredge to the beachfill area. The plan shall include the 
description, dimensions, and location of the proposed mooring 
facility.

Grade Stake Recovery Plan; G,COR.

Contractor shall submit a plan describing his procedures that will 
be used to ensure that all grade stakes placed on the beach during 
construction are subsequently removed.

DGPS Positioning.

The DGPS positioning data shall be submitted to the Contracting 
Officer on a daily basis.

SD-02 Shop Drawings

Borrow Areas; G,DO.

The Contractor shall provide a map of the borrow area, to scale, 
with the Contractor-assigned stationing and range information. 
This map will be used by the Government to identify the location 
of dredging on a daily basis. The Contractor shall indicate on 
that mapping which corner of the borrow area is 0,0.

SD-06 Test Reports

Test Reports; G,COR.

Copies of all laboratory and field test reports shall be submitted 
to the Contracting Officer within one week after completion of 
each test.

Fuel Usage.

The Contractor shall furnish the Contracting Officer reports, to 
be received on or before the last day of each month, listing the 
totals of fuels consumed by the dredging plant and supporting 
vessels. The reports shall separately list the quantities of each 
type of fuel used. The reports shall cover the period from the 
25th of the preceding month to the 25th of the current month.

1.7   DIFFERENTIAL GLOBAL POSITIONING SYSTEM(DGPS) EQUIPMENT

The Contractor must have a differential GPS, in accordance with the 
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requirements for project classifications for "Navigation and Dredging 
Support Surveys" as referenced in the Corps of Engineers Hydrographic 
Survey Manual EM 1110-2-1003. The Contractor shall provide real time 
positioning of the dredge on a computer screen, during dredging, and have 
the capability of playback in 15 minute intervals.  The position must be 
recorded on a disk every 15 minutes.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   DEDICATED PUBLIC SAFETY PERSONNEL

The Contractor shall provide a minimum of two public safety persons to 
patrol the perimeter of the closed beach area and direct the public to not 
enter the construction area. They shall have no other responsibilities. 
These dedicated public safety personnel shall be provided between 8:00 am 
and 5:00 pm, during active construction operations.

3.2   PRE-PLACEMENT CONDITION SURVEYS

Pre-placement condition surveys shall be performed as specified in Section 
01720 SURVEY REQUIREMENTS. Commencement of beachfill will not be permitted 
until these surveys have been submitted and approved by the Government.

3.3   MAINTENANCE OF DRAINAGE OUTFALLS

Prior to beachfill operations around the ends of outfalls, the Contractor 
shall wrap/cap the outfall ends, and post the outfall ends enabling them to 
be readily found after beachfill. Posts shall be 2-inch x 4-inch nominal 
wood posts. Outfalls shall then be buried during beachfill operations. 
Maintenance of drainage outfalls will be the responsibility of others.

3.4   REMOVAL OF EXISTING HANDICAP RAMP

Existing handicap ramps, at approximately Stations 52+00 and 72+00, shall 
be removed to the extent indicated on the contract drawings.

3.5   REMOVAL OF OTHER STRUCTURES

Except for the handicap ramps indicated above, all other existing 
structures, including, but not limited to, the volleyball poles and bases, 
will be removed by others.

3.6   Unexploded Ordnance

To minimize UXOs from entering in the dredge during borrow site dredging, 
the dredge intake shall be fitted with a bar-type, grid screen.  This 
screen will have a maximum opening of 38 mm (1.5 in) between adjacent bars 
and will be constructed out of material that is very durable and wear 
resistant.  During the dredging operation, these screens shall be inspected 
daily to assure their functionality. During the pumping operations, the 
contractor shall provide personnel to maintain visual control at the end of 
the discharge line.  Radio contact shall be maintained such that dredging 
can be halted in case of an emergency.  In hours of darkness, illumination 
shall be provided by portable lighting equipment within 15 m (50 ft) of the 
pipe discharge.

If during the course of the fill placement operation, it is observed that 
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an ordnance is discharged on the beach, the Contractor shall immediately 
cease the pumping operation, notify the Contracting Officer or his 
designated field staff, and remove the object(s) as described in the 
approved Unexploded Ordnance (UXO) Work Plan (see Section 01060 SAFETY). In 
addition, the Contractor shall conduct a magnetometer survey on the beach 
area being filled to assure that no additional ordnance has been placed on 
the beach.  The survey shall include all areas placed the day prior to the 
discovery of ordnance on the beach, as well as, the day of, and, the day 
following the discovery.  All surveys shall be performed in accordance with 
the approved Unexploded Ordnance Work Plan as required by Section 01060 
SAFETY. The Contractor shall inspect the screens on his dredge equipment to 
determine if a break has occurred.

3.7   PLACEMENT OF BEACHFILL

3.7.1   General

Beachfill material shall be placed between the groin located 1,200 feet 
north of Lake Avenue in Rehoboth Beach and beyond the southern end of Dewey 
Beach approximately 1,000 feet south of Collins Avenue. Beachfill material 
shall be placed and shaped to the beachfill template lines, grades, slopes, 
and elevations shown on the drawings. There shall be no pronounced ridges 
or wash holes in the final grades and slopes unless otherwise indicated. If 
boulders, cobbles, clay balls, or other debris larger than 38 mm (1.5 in) 
in diameter are found on the beach, the contractor shall remove the 
object(s) immediately.  A vertical tolerance of plus 0.2 feet will be 
permitted in the grades and slopes, above elevation -2.4 NAVD 88(mean low 
water). No minus tolerance will be permitted, except below elevation -2.4 
NAVD 88 (mean low water) where the beachfill may be placed at a slope 
steeper, but not flatter, than the slopes shown on the drawings. The 
Contractor shall conduct his work operations so that no areas landward of 
the work limits shown on the drawings are disturbed. A spreader section 
shall be used at the discharge end of the pipeline for uniform distribution 
of the beachfill material. Land-based equipment shall be used for grading 
the beachfill material.

3.7.2   Removal of Debris

During the operation of placing beachfill material, all debris resulting 
from construction operations shall be removed from the work site and 
disposed of at the Contractor's expense. Such disposal shall comply with 
all applicable Federal, state, and local laws. Such materials shall be 
removed from the site of the work before the date of completion of the work 
under these specifications.

3.7.3   Restrictions on Beachfill Operations

The Contractor will be allowed to close the beach, utilizing temporary 
fencing, barricades, and signage, in 1000 foot sections to allow placement 
of beachfill. Acceptance of beachfill will be made in 1000 foot sections. 
After acceptance of a section, the Contractor shall advance the closed 
section of beach. All other sections of the beach, except staging areas, 
are to remain open to the general public. Ramps over the pipeline must be 
provided at all street ends and at boardwalk entrances to the beach to 
allow public access to the ocean. The Contractor shall ensure that any 
movement of pipeline or equipment is done, with recognition to the public 
presence, in accordance with the approved Accident Prevention Plan.
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3.7.4   Placement of Beachfill Beneath Existing Beach Structures

Placement and grading of beachfill material by hand may be required beneath 
existing beach structures. The Contractor shall protect the existing beach 
structures from damage. Placement of beachfill material beneath structures 
shall be done in a manner that minimizes the ponding of water. If ponded 
areas are created due to the Contractor's operations the Contractor shall 
pump these areas dry at no expense to the Government. Any structures 
damaged shall be repaired at the expense of the Contractor. 

3.7.5   Hydraulic and Hopper Dredges

All pipelines used with hydraulic dredges shall be kept in good condition 
at all times, and any leaks or breaks shall be promptly repaired. Material 
excavated by hopper dredge shall be loaded into bins or hoppers and pumped 
directly to the beachfill area by a means which will prevent the loss of 
any material into the ocean. Special care shall be taken to assure that 
hoppers do not leak during any phase of the contract work.

3.7.6   Accident Prevention Plan

Barricades, warning signs, and lights shall be provided by the Contractor, 
subject to the approval of the Contracting Officer as part of the accident 
prevention plan, for the protection and safety of the public using the 
adjacent beach areas. The beachfill dredge pipe shall be clearly marked 
with buoy signs or other signage approved by the Contracting Officer at a 
distance of 200 feet seaward of the low water line at all locations that 
the dredge pipe is landed. This sign shall warn the public of the location 
and danger of the submerged pipe. All barricades, warning signs, and lights 
shall be installed prior to the start of any work.

3.7.7   Removal of Stakes and Markers

The Contractor shall remove all stakes, markers, temporary fencing, burlap, 
piping, or other items used in the construction of the beach immediately 
after completion and before approval of an acceptance section, or as 
otherwise directed by the Contracting Officer. All stakes, markers, 
temporary fencing, burlap, piping, or other items used in the construction 
that become uncovered after approval of the acceptance section shall be 
removed immediately.

3.8   CONTRACTOR QUALITY CONTROL

3.8.1   Contractor Reports

The Contractor shall prepare and maintain Daily Report of Operations forms, 
and shall furnish signed copies thereof with the daily Quality Control 
Records required in Section 01450: CONTRACTOR QUALITY CONTROL to the 
Contracting Officer. Copies of the Daily Report of Operations forms to be 
used are included at the end of that Section. NOTE: The Contractor shall 
provide mapping of the borrow area, to scale, with the range and stationing 
used to identify the location of work, as indicated on the Report of 
Operations forms.

3.8.2   Samples and Testing

The Contractor shall obtain samples of beachfill material from the finished 
beach at 1000 foot intervals or as directed by the Contracting Officer and 
have them tested for grain size distribution in accordance with ASTM D 422. 
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All testing shall be performed by a Corps of Engineers approved laboratory 
as specified in Section 01450: CONTRACTOR QUALITY CONTROL. Samples shall be 
obtained at approximately elevation +4.0 NAVD 88. The results of each test 
shall be recorded on NAD Form 2087, a copy of which is included in Section 
00840 of this contract. The Contractor shall also record on ENG Form 2087 
the location of the dredge within the borrow area and the depth of dredging 
at the time of placement of the sand sampled. Test results shall be 
submitted to the Contracting Officer within one week after completion of 
the laboratory testing.

3.8.3   Form Preparation

Instructions regarding the preparation of all required forms will be 
provided at the Contractor Quality Control Coordination Meeting.

3.9   MEASUREMENT AND PAYMENT

3.9.1   Mobilization and Demobilization

All costs connected with the mobilization and demobilization of the 
Contractor's plant and equipment required for placement of beachfill will 
be paid for at the contract lump sum prices for these items as listed in 
the Bidding Schedule. Sixty percent (60%) of the lump sum price will be 
paid to the Contractor upon completion of his mobilization at the work 
site. The remaining forty percent (40%) will be included in the final 
payment for work under this contract.

3.9.1.1   Contractor Furnished Cost Data

In the event the Contracting Officer considers that the amount in these 
items (sixty percent) which represents mobilization, does not bear a 
reasonable relation to the cost of the work in this contract, the 
Contracting Officer may require the Contractor to furnish cost data to 
justify this portion of the bid price. Failure to justify such price to the 
satisfaction of the Contracting Officer will result in the payment of 
actual mobilization costs, as determined by the Contracting Officer, at the 
completion of mobilization. The payment of the remainder of these items 
will be included in the final payment under the contract. The determination 
of the Contracting Officer in these circumstances is not subject to appeal.

3.9.1.2   Mobilization and Demobilization Costs

All costs in connection with the mobilization and demobilization of the 
Contractor's plant and equipment as defined below shall be included in the 
contract lump sum price for Bid Item No. 1, "Mobilization and Demobilization
".

a. Mobilization shall include all costs for operations accomplished prior 
to commencement of actual beachfill placement; that is transfer of all 
plant and equipment to the work site, initial installation of pipelines, 
and all other incidentals in advance of beachfill placement operations.

b. Demobilization shall include general preparation for transfer of the 
plant and equipment to the Contractor's home or standby base, removal of 
pipelines, cleanup, and the transfer of plant and equipment to the home or 
standby base.
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3.9.2   Ordnance Removal

In the event that the Contractor is required to perform any work specified 
in Paragraph "Ordnance Precautions", the payment will be made in 
conformance with the DIFFERING SITE CONDITIONS clause of the CONTRACT 
CLAUSES.

3.9.3   Placement of Beachfill

All beachfill material placed in the designated areas within the allowable 
tolerance will be measured for payment by the cubic yard in place on the 
beach. The total number of cubic yards placed will be computed by the 
average-end-area method from cross-section surveys obtained by the 
Contractor immediately before and after the beachfill operations as 
required by Section 01720 SURVEY REQUIREMENTS and Special Clause: QUANTITY 
SURVEYS. The volume so computed will be the pay quantity for the contract. 
A deduction of one cubic yard will be made from the pay quantity for every 
cubic yard of material removed from the borrow area below -52.0 feet NAVD 
88. Any deductions will be based on before-dredging surveys conducted 
immediately prior to dredging and after-dredging surveys conducted 
immediately following dredging. Payment for placing and grading the 
beachfill material will be made at the contract unit price per cubic yard 
for for "Beachfill," Base Bid Item No. 2, and Options Bid Item Nos. 9, 10, 
and 11 (if Options 1, 2, and/or 3 are awarded). Payment for this Bid Item 
shall also include full compensation to the Contractor for performing all 
pre-placement condition surveys and quantity surveys, providing public 
safety personnel, and performing all material testing required.  If the 
Contractor fails to remove boulders, cobbles, clay balls, or other debris 
from the beach, that completed fill section will not be accepted for 
payment. 

    -- End of Section --
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SECTION 02446

SAND FENCE AND DUNE GRASS

PART 1   GENERAL

1.1   SCOPE OF SECTION

The work covered by this section consists of furnishing all labor, 
materials, and equipment, and performing all operations required for the 
erection of sand fence and the planting and seeding of dune grass, as 
specified herein and shown on the drawings.

1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  See Section 01330 
SUBMITTAL PROCEDURES for all procedures related to the submission of 
submittals.

The following shall be submitted:

SD-07 Certificates

Sand Fence. Dune Grass Plants and Seed.

Statement signed by an official authorized to certify on behalf of the 
manufacturer of a product, system or material, attesting that the product, 
system or material meets specified requirements.  The statement must be 
dated after the award of the contract, must state the Contractor's name and 
address, must name the project and location, and must list the specific 
requirements which are being certified.

PART 2   PRODUCTS

2.1   SAND FENCE

The slats shall be No. I grade of White Cedar, Spruce, Douglas Fir or other 
 approved species of wood substantially free from excessive wane, knots, 
decay, broken or short slats and unsquare ends. The slats shall be a full 
3/8" thick by a full 1-1/2" wide by 4'high and unpainted. The wire shall be 
not less than 14 gauge with a zinc coating of not less than 0.3 oz./square 
foot of uncoated wire surface and it shall have a tensile strength of 
65,000 to 80,000 psi. The slats shall be spaced 2 1/4" a part plus or minus 
1/4". There shall not be less than 2 twists (one twist equals 360 degrees) 
of the wire between the slats. The five strands of wire shall be placed 10" 
apart and 4" from each end. The wire shall be woven in such a manner that 
the zinc coating shall not be removed nor the strength of the steel 
impaired. The fence shall be stretched after weaving and before being 
placed in rolls 50'in length.
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2.2   DUNE GRASS

2.2.1   Plants

Plants shall be the Cape variety of American Beachgrass (Ammophila 
breviligulata).  Each plant shall consist of two or more healthy culms. 
Plants which are damaged will not be accepted.

2.2.2   Seed

Seed shall be the Atlantic variety of coastal panicgrass (Panicum amarum).

2.2.3   Fertilizer

Fertilizer shall be a controlled release form (5-6 month release) that 
supplies 60-80 pounds of Nitrogen per acre and 30-40 pounds of Phosphorous 
per acre in a one time application.  Fertilizer shall be granular, uniform 
in composition, free-flowing, and suitable for application with approved 
equipment.

PART 3   EXECUTION

3.1   SAND FENCE

The sand fence shall be erected in such a manner as to accumulate wind 
blown sand and thereby aid in the formation of a dune. Fence shall be 
erected in the locations and along the lines shown on the drawings. Posts 
shall be provided at a maximum spacing of 8 feet and shall be driven 4 feet 
into the ground. Fence shall be secured to posts with bottom portion of 
fence touching the ground surface. Fence shall be lashed to posts at the 
same locations as the picket bindings with an overhand knot of 14 gauge 
soft galvanized wire.

3.2   DUNE GRASS

3.2.1   General

The dunes shall be fertilized, planted, and seeded with beachgrass and 
panicgrass after construction of the dune has been completed. 

3.2.2   Surface Preparation

All surfaces to be planted shall be graded with no sharp depressions 
greater than 2 inches in depth. All compacted areas shall be scarified to a 
depth of 3 inches prior to planting.

3.2.3   Planting Method

3.2.3.1   Beachgrass

One beachgrass plant consisting of two or more culms shall be planted per 
hole. All beachgrass plants shall be in a dormant state at the time of 
planting. The plants shall be placed at the density indicated on the 
contract drawings. The controlled release fertilizer shall be applied (in a 
one-time application) by broadcasting over planted and seeded areas at a 
rate and grade formulation that supplies the specified fertilizer at the 
time of planting or within 30 days after planting.  Care shall be exercised 
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to avoid trampling and damaging beachgrass during planting and fertilizer 
application.

3.2.3.2   Panicgrass

The dunes shall subsequently be over seeded into the stands of American 
beachgrass with panicgrass from the centerline of the dune to the landside 
dune toe. The panicgrass shall be seeded at a rate of 10 pounds of seed 
(pure live seed) per acre. Seeds shall be planted 2.0 to 2.5 inches deep 
either by hand or by a mechanically operated drill or seeder. Care shall be 
exercised during panicgrass seeding to avoid trampling and damaging the 
planted beachgrass.

3.2.4   Planting Season

Beachgrass shall only be planted between 15 December and 1 April, under 
nonfrozen soil conditions. Panicgrass seeds shall only be planted between 
15 February and 1 April.

3.2.5   Care and Protection

The Contractor shall be responsible for proper care and protection of all 
planted areas. At least 80% plant survival is required in areas at the end 
of the first growing season. Areas having less than an 80% survival rate 
shall be replanted and fertilized by the Contractor.

3.3   MEASUREMENT AND PAYMENT

3.3.1   Dune Grass

The work specified in this section for planting and seeding of dune grass 
will not be measured for payment. Payment for this work will be made at the 
contract lump sum price for "Dune Grass," Bid Item No. 7.

3.3.2   Sand Fence

The work specified in this section for sand fence, installed parallel to 
the dune centerline, will be measured for payment by the linear footage of 
sand fence installed.  Payment for this work will be made at the contract 
unit price for "Sand Fence," Bid Item No. 8. (All sand fence incidental to 
construction of dune crossovers shall be included in the unit prices for 
those dune crossovers.)

    -- End of Section --
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